

Table of Contents

GC1 DEFINITIONS.....	1
GC2 INTERPRETATION.....	4
GC3 SUCCESSORS AND ASSIGNS.....	5
GC4 NOTICES.....	5
GC5 CONTRACTOR DECLARATION.....	6
GC6 CONTRACT DOCUMENTS.....	7
GC7 INCONSISTENCIES	7
GC8 SITE.....	8
Site Conditions.....	8
Use of the Site.....	8
GC9 INDEMNIFICATION.....	9
GC10 BONDING.....	10
GC11 INSURANCE.....	11
GC12 THE CONTRACTOR.....	11
Contractor's Responsibilities.....	11
Prime Contractor.....	12
Superintendence.....	12
Subcontractor	13
Other Contractors.....	14
Permits and Fees.....	14
GC13 THE ENGINEER.....	15
Authority of the Engineer.....	15
GC14 INSPECTION.....	15
GC15 CORRECTION OF DEFICIENCIES.....	16
GC16 CHANGE IN WORK	17
City's Right to Change Work	17
Change of Costs.....	17

Change of Quantity	17
Change of Contract Price	18
GC17 PAYMENT	20
Engineer's Progress Estimate.....	20
Payment Withheld	21
GC18 TIME.....	22
Contract Time.....	22
Working Days.....	22
Schedule of Work.....	23
Delays.....	23
Liquidated Damages.....	24
GC19 CERTIFICATE OF FINAL COMPLETION OF THE WORK.....	24
GC20 WARRANTY.....	24
GC21 SUSPENSION OF WORK.....	26
City's Right to Stop Work	26
Contractor's Right to Suspend Work or Terminate Contract.....	27
GC22 FORFEITURE OF CONTRACT.....	27
GC23 DISPUTE RESOLUTION	29
Compliance with Engineer's Decision	29
Appeals.....	29
Arbitration.....	30